

契 約 の 内 容 (ホームページ掲載用)

入札年月日 2026年06月17日

工 事 名	香寺町田野地内外配水管布設替工事				工 事 概 要	E F φ 5 0 施工延長 1 0 6 m G X φ 1 0 0 施工延長 1 4 m
工 事 場 所	姫路市香寺町田野地内外					仕切弁 6 箇所
工 事 種 別	管工事		工 期	始期 2026年07月01日		G X φ 3 0 0 施工延長 6 m G X φ 3 5 0 施工延長 3 8 m
契約相手方氏名	田染設備工業 株式会社		工 期	終期 2027年03月17日		消火栓 1 箇所
契約相手方住所	兵庫県姫路市船橋町四丁目 3 番地の 1 7					G X φ 4 0 0 施工延長 6 9 5 m G X φ 4 5 0 施工延長 3 m
契約年月日	2026年06月30日	契 約 金 額	236, 280, 000 円			空気弁 1 箇所

工 事 名	大日幹線（第3工区）布設替工事				工 事 概 要	G X φ 1 5 0 施工延長 1 0 m G X φ 2 0 0 施工延長 1 3 m G X φ 3 0 0 施工延長 5 0 5 m 仕切弁 8 箇所 消火栓 3 箇所
工 事 場 所	姫路市南条二丁目地内外					
工 事 種 別	管工事		工 期	始期 2026年07月01日		
契約相手方氏名	株式会社 イワクニ			終期 2027年02月12日		
契約相手方住所	兵庫県姫路市刀出 1 3 4 番地 4					
契 約 年 月 日	2026年06月30日	契 約 金 額	146,906,180 円			

工 事 名	飾磨区矢倉町二丁目地内外配水管布設替工事				工 事 概 要	E F φ 5 0 施工延長 8 m E F φ 7 5 施工延長 1 0 m N S φ 3 0 0 施 工延長 2 m G X φ 1 0 0 施工延長 5 3 m G X φ 1 5 0 施工延長 4 6 m 仕切弁 1 4 箇所 G X φ 2 0 0 施工延長 1 7 m G X φ 3 0 0 施工延長 4 6 1 m 消火栓 4 箇所
工 事 場 所	姫路市飾磨区矢倉町二丁目地内外					
工 事 種 別	管工事		工 期	始期 2026年07月01日		
契約相手方氏名	株式会社 フクスイ		工 期	終期 2027年02月19日		
契約相手方住所	兵庫県姫路市勝原区宮田 5 0 5					
契約年月日	2026年06月30日	契 約 金 額	154,368,907 円			

工 事 名				工 事 概 要	E F φ 5 0 施工延長 3 0 m G X φ 7 5 施工延長 4 m			
工 事 場 所					G X φ 1 0 0 施工延長 1 1 m G X φ 1 5 0 施工延長 2 9 m			
工 事 種 別			工 期		G X φ 3 0 0 施工延長 5 5 3 m 仕切弁 1 1 箇所 消火栓 4			
契約相手方氏名					箇所			
契約相手方住所								
契約年月日								